
TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers, Inc. 

Assignment No. 3 
ProjectNo. 18-018-5732 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
WALKER PARKING CONSULTANTS/ENGINEERS, INC. 

TFC CONTRACT NO. 18-048-000 

ASSIGNMENT NO. 3 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 3 
(hereinafter referred to as "Assignment No. 3" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Walker Parking Consultants/Engineers, Inc., located at 
700 Lavaca Street, Suite 1400, Austin, Texas 78701 (hereinafter referred to as "PSP") (TFC and 
PSP are hereinafter referred to individually as a "Party" or collectively as "Parties"), to be 
subject to the terms and conditions that follow: 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing a water intrusion assessment at the Sam Houston 
Building located in Austin, Texas (hereinafter referred to as the "Project"), as further depicted in 
"Exhibit A-3," PSP's IDIQ Assignment No. 3 Proposal dated July 11, 2019, attached hereto and 
incorporated herein for all purposes and consisting of five (5) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 3 shall be 
completed no later than August 31, 2020, unless terminated earlier as provided in Section 3 .2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 3. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 3. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 3 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 3 shall not 
exceed the sum of Twenty-One Thousand Five Hundred and No/100 Dollars ($21,500.00). No 
more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
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previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: 
For this Assignment No. 3, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refe1Ted to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-3." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP's employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their perfo1mance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be umeasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a paiiicular paii of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the terms of this 
Assignment. Unless otherwise expressly authorized by the te1ms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Paiiies unless the same is in writing and signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

Mike Novak 

Executive Director 

Date of execution: 

#J!lloc 
-'ml:£_ Dir 

~ DED 

-------

WALKER PARKING CONSULTANTS/ENGINEERS, 
INC. 

Alfredo E. Bustamante 

Principal & Director of Restoration 

Date of execution: _________ _ 
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EXJilBIT A-3 
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PSP'S IDIQ ASSIGNMENT NO. 3 PROPOSAL DATED JULY 11, 2019 
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TFC Contract No. 18-048-000 

WALKER 
CONSULTANTS 

July 11, 2019 

Daniel Yen 
Project Manager 
Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

Exhibit A-3 

Re: Proposal for Water Infiltration Investigation at Basement Northwest Corner 
Sam Houston Office Building 
1711 San Jacinto Boulevard. 
Austin, Texas 78701 

Dear Mr. Yen: 

Assignment No. 3 

2603 Augusta Drive, Suite 1550 
Houston, Texas 77057 

281.280.0068 
walkerconsultants.com 

Walker Consultants (Walker) is pleased to submit for your review this proposal for performing an investigation of 
water leakage issue at the basement of Sam Houston Office Building, located in Austin, Texas. This proposal 
provides an understanding of the project, objectives, and description of the proposed scope of services, schedule, 
fee, and conditions of agreement. This proposal is based on our initial site visit conducted on May 81 2019 and 

status update discussion on July 11, 2019. 

PROJECT UNDERSTANDING 

The Sam Houston Office Building is an office building located at 1711 San Jacinto Boulevard in Austin, Texas. The 
building is approximately 147 feet tall with nine above-ground levels and one below-grade level. A tunnel 
extension was added to the below-grade level along the west elevation after the building's completion. The 
building is clad with stone masonry and tile claddings with punched window openings. 

Ongoing reported water intrusion occurs at the building below-grade northwest corner during rain events. During 
Walker's initial site visit on May 8, 2019, the interior ceiling tiles and select interior finish along the basement walls 
were removed. The underside of the concrete slab at the basement level was visually obstructed by mechanical 
units. Catch pans were noted as a temporary measure to redirect a portion of the water intrusion to an internal 
drain pipe leading into an internal drain along the south elevation. However, the overwhelming amount of water 
intrusion continue to exist in Room B6S . Select water intrusion was also reported at two mechanical rooms across 
hallway from Room B6S. 

OBJECTIVES 

Walker's objective is to determine the potential leak source(s) by investigative openings made by the client and 
field water testing at the ground and basement level to attempt replicating the water intrusion. Walker w ill then 
prepare a brief written report highlighting our findings, conclusions, and conceptual repair recommendations 
during this condition assessment phase. Depending on Walker's findings and client's request, we can then propose 
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in-depth below-grade waterproofing evaluation or repair design phase where a set of construction repair 
documents will be generated for contractors to bid on . Walker also proposes to provide periodic site visits to 
observe the repair work during the construction phase to verify the installation is conducted per the project 
documents. 

SCOPE OF SERVICES 

Generally, restoration projects include the following four phases: 

• Phase I - Limited Condition Assessment 

• Phase II - Repair Design and Preparation of Construction Documents 

• Phase Ill - Bidding of Repair Contract 

• Phase IV- Construction Administration and Monitoring 

This proposal outlines our services for all four phases. However, not knowing the specific remedial actions 
required and the extent of restoration involved, Phases II through IV can only be ascertained after completion of 
Phase I. While we will outline in this proposal a general idea of the Phases II, Ill, and IV services commonly required 
for projects similar to yours, we will only provide a detailed scope and pricing for the Phase I, Limited Exterior 
Cladding Condition Assessment. Based on our evaluation and subsequent remedial recommendations from Phase 
I, we can provide a proposal to perform consulting services in following phases per your request. 

To achieve the project objectives of the Phase I Limited Condition Assessment, we propose the following scope of 
services : 

PHASE I - LIMITED CONDITION ASSESSMENT 

TASK 1 - REVIEWS AND INTERVIEWS 

1. Review of available as-built architectural and structural drawings to get familiarized with the 
waterproofing tie-in design intent at the below-grade waterproofing and exterior wall cladding. We will 
also use copies of the floor plans to document our findings. 

2. Interview building maintenance staff and review available maintenance records to obtain information 
regarding previously reported water intrusion at the northwest corner of the ground level and basement 
level. 

TASK 2 - FIELD EVALUATIONS 

1. Perform a limited visual evaluation of waterproofing at select interior investigative openings at the 
northwest corner. At the minimum, the mechanical units and catch pans above the ceiling tiles and 
interior finishes at the northwest corner along the basement wall in Room B65 should be removed to 
expose the underside of the concrete slab immediately adjacent to the northwest corner (minimum 3' by 
3'). It is Walker's understanding that the client will retain and coordinate the services of a contractor to 
conduct the investigative openings to provide visual accessibility prior to Walker's on-site evaluation. 

2. Perform a field modified flood testing to recreate the water intrusion of a rain event. Excavation by Owner­
engaged contractor is required for approximately 3 feet below the existing landscaping surface along the 
north elevation at the Norwest corner and along the west elevation at the north 1-story bump-out (see 
attached floor plan). The budget for excavation, temporary waterproofing repair, and back-filling of the 
investigative opening is not included in this proposal. 
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Walker's investigation schedule is dependent on the water source access. Walker will take reasonable 
measures to control water infiltration during our water testing, but we are not responsible for damages 
to finishes or organic growth. It is Walker's understanding that the client will retain and coordinate the 
services of a contractor to conduct the investigative openings excavation, temporary waterproofing 
repair, and back-filling during Walker's on-site field testing. 

If further investigation is needed, additional evaluation during a rain event and/or field water testing can be 
conducted based on Walker's initial field evaluation results at Client's request along the above-grade exterior 
cladding and fenestration systems. 

TASK 3-ANALYSIS AND REPORT 

1. Evaluate the data obtained from Tasks 1 and 2 to determine likely causes of observed water infiltration 
into the basement level to develop conceptual repair recommendations . 

2. Provide a written report of our findings, conclusions, and conceptual repair recommendations. 

3. Attend one teleconference meeting with the building management team to discuss the report findings 
and conceptual repair recommendations. 

PHASE II - DESIGN OF REPAIRS AND PREPARATION OF CONSTRUCTION DOCUMENTS 
Based on the recommendations from our Phase I report and subsequent discussion with the HOA, we will typically 
assist in Phase II to finalize the scope of repair work to be undertaken. We will then design the necessary repairs 
and prepare construction documents that would include repair details, quantities, and repair material 
specifications. As needed, we can also provide front end contractual documents for the repair work. We will sign 
and seal the repair drawings and meet the building officials of the local authority, as necessary. 

PHASE Ill - BIDDING OF REPAIR CONTRACT 
Depending on the extent of the necessary repairs, and after providing a list of qualified repair contractors that are 
experienced in similar type of repair work. We will disseminate the bid documents then conduct a pre-bid meeting 
with the interested contractors to answer any questions that they may have. As needed, we will issue addendums 
to make any further clarifications as needed. 

After receiving the bids, we will evaluate and compare the bids and then provide you with our recommendation. 
In the event that you would like to negotiate the contract work with a specific contractor, we will provide the 
technical support for you during the negotiation. 

PHASE IV- CONSTRUCTION ADMINISTRATION AND MONITORING 
Walker will conduct a pre-construction meeting with the awarded contractor, going over specific conditions, 
working environments, and schedules. We will also conduct regular progress meetings, as required. The frequency 
will vary depending on the extent of the restoration project and the complexity of the repairs involved. Periodic 
on-site observation and monitoring will be made to ascertain that restoration is performed in general agreement 
with the intent of the repair documents. Field reports summarizing our observations and decisions made at the 
site will be prepared for each site visit. 

Depending on the findings, Walker may recommend additional field observations and/or testing. Walker will 
inform you in this case, to receive approval prior to proceeding with any additional services. Once the scope of 
services for Phase I is completed, Walker will issue a separate proposal to develop repair documents and perform 
construction phase services, if warranted. 
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We are prepared to start the services outlined in the Scope of Services above within one week of written notice 
to proceed. We anticipate that the field tasks can take up to two days. The report can be prepared approximately 
within two weeks after the field tasks are completed. 

PROFESSIONAL FEE 

Walker proposes to perform services for Phase 1 as outlined above for a lump sum fee of twenty-one Thousand 
and Five Hundred Dollars ($21,500) including reimbursable expenses. At client's request, we will provide a 
proposal for Phases II thru IV once we complete Phase I. This fee does not include the cost of access equipment 
and personnel, or a contractor to make investigative openings and temporary/permanent repair at the exterior 

excavation or interior finish. 

Thank you for requesting this proposal from Walker Consultants to provide these services to Texas Facilities 
Commission . Please don't hesitate to email or call if you have any questions/comments regarding this proposal. 

Sincerely, 

WALKER CONSULTANTS 

Fl~O,REWO 
Building Envelope Consultant 

Enclosures Basement Floor Plan with Markup 
List of Contractor Project Manager and Subcontractor Form 

AUTHORIZATION 

Trusting that this meets with your approval, we ask that you sign in the space below to acknowledge your 
acceptance of the terms contained herein, and to confirm your authorization for us to proceed. Please return 
one signed original of this agreement for our records. 

TFC 

Authorized Signature 

Printed Name 

Title 

Date 
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LIST OF CONTRACTOR PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(Name, Address & Contact Person (Project Manager)) 

A. Project Manager: Name: Fan Feng 
Company Name: Walker Consultants 
Address: 2603 Augusta Dr. Suite 1550, Houston, Texas 
Phone No.: 832.648.7406 
Email: FF eng@walkerconsultants.com 

B. Subcontractors: 

1. Name: 
Company Name: 
Address: 
Phone No.: 
Email: 

2. Name: 
Company Name: 
Address: 
Phone No.: 
Email: 

3. Name: 
Company Name: 
Address: 
Phone No.: 
Email: 

List of Contractor Project Mgr-Subs.docx 
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